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The Fernald Team

ATTACHMENT 3 
DOE is providing various government-furnished services and items that are required to ensure closure of the 
Fernald site in 2006.  These items and the associated duration and timing are listed below. 

Government Furnished Services and Items 

Item  Duration/Timing  

The contractor is required to develop a broad 
range of Site Closure documentation (i.e., Work 
Plans, Sampling Analysis Plans, etc.) to support 
the decision-making process as described 
within the Fernald Consent Agreement.  In all 
cases, the contractor shall deliver 
documentation to the CO for DOE review and 
approval.  When satisfied, DOE will direct 
document distribution. 

DOE shall provide comments and/or approval to the contractor on site 
closure documentation within 20 business days of receipt. 

Other documentation:  The contractor will 
submit other documentation to DOE for 
approval during the Site Closure Project. 

DOE shall provide comments and/or approval of other documentation 
as follows: 

• Baseline:  30 business days 
• Baseline Changes:  15 business days 
• Regulatory documents: as defined in DEAR 970.5204-2, “Laws, 

Regulations and DOE Directives” 
• General correspondence:  5 business days 

Provide access to and maintain Computerized 
Accident/Incident Reporting System database 

Continuous through Site Closure 

Provide access to and maintain Non-
Compliance Tracking System database 

Continuous through Site Closure 

Provide access to and maintain Occurrence 
Reporting and Processing System database 

Continuous through Site Closure 

Provide access to and maintain Foreign Access 
Central Tracking System database 

Continuous through Site Closure 

Provide access to and maintain Nuclear 
Material Management and Safeguards 
Systems Software 

Continuous through Site Closure 

Supply Federal telephone system access Continuous through Site Closure 

Disposal services for low-level waste DOE will identify receiver sites.  The Contractor will be responsible for 
the administration and daily management of these services including 
payment. 

Nevada Test Site disposal services DOE will identify receiver sites.  Annual availability based on contractor 
input to annual disposal volume projections.  The Contractor will be 
responsible for the administration and daily management of these 
services including payment. 

Nuclear material disposition services at a DOE-
sanctioned facility 

DOE shall identify receiver sites.  Annual availability based on 
contractor input to annual disposition volume projections.  The 
Contractor will be responsible for the administration and daily 
management of these services including payment. 

TSCA incinerator services at Oak Ridge Annual availability based on contractor input to Burn Plan 
development.  The Contractor will be responsible for the administration 
and daily management of these services including payment. 

Utilities:  water, natural gas, electricity, and 
natural gas transportation 

The Contractor will be responsible for the administration and daily 
management of these services including payment. 

Rail Tender DOE will provide Rail Tender for silos material.  Contractor will 
participate in Tender development. 

 


